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1.0 INTRODUCTION / BACKGROUND 

As a prime contractor to the U.S. Department of Energy (DOE), CH2M HILL Plateau 
Remediation Company (CHPRC) is focusing on the safe, environmental cleanup of the Central 
Plateau of DOE’s Hanford Site. CHPRC’s scope of work includes treatment and disposal of 

various radioactive waste streams, groundwater, management of spent nuclear fuel, disposal or 
disposition of nuclear materials, and non-reactor nuclear facilities, and environmental 
remediation activities currently funded through DOE’s Office of Environmental Management.  

This contract is issued for the replacement of the Motor Control Center (MCC) 2 and 3 buckets, 
and other related work, at the Waste Encapsulation and Storage Facility (WESF). 

The WESF MCC 2 and 3 are located in a secured area under access control, contracted 
employees are required to be badged and/or escorted at all times when working at WESF. 
Special restrictions and vehicle access controls apply. 

2.0 DESCRIPTION OF WORK – GENERAL  

The Contractor shall provide technically qualified person(s) who will work as part of a team 
under the general supervision of CHPRC. Contractor employees shall provide technical expertise 
and support for replacement of the WESF MCC 2 and 3 buckets, and for other related work. 

In order to provide the support required for the replacement of the MCC buckets, it is anticipated 
that the Contractor may need to enter the Lock and Tag boundary and therefore will need to be 

trained per the Hanford Site Lockout/Tagout Procedure. See section 5.1 of this Statement of 
Work. 

Unless otherwise approved, the Contractor shall work in accordance with CHPRC contract 
requirements, operating policies and procedures. 

The Contractor shall furnish the necessary technical and professional services and payment of 
any applicable taxes to perform the scope described herein as directed by CHPRC.  

3.0 DESCRIPTION OF WORK – SPECIFIC  

The Contractor shall provide technical support and consultation as follows: 

a. Field visit and quotation for MCC #2 and MCC #3 bucket replacement. This work shall 
include the following: 

i. Dispatch a Field Service Engineer to the WESF facility, to inspect the existing 
Motor Control Center (MCC #2 and MCC #3) buckets, and obtain the necessary 

component information and dimensions. 

ii.  Review WESF facility wiring diagrams and electrical drawings that are related to 

the MCC #2 and MCC #3, together with facility engineers 

iii.  Develop the technical specification for replacement of the MCC #2 and MCC #3 

buckets, and provide to CHPRC facility engineering for information. 
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iv. Provide cost and delivery quotation to CHPRC for the supply of replacement 
buckets for MCC #2 and MCC #3. 

b. Evaluation of WESF electrical panels for additional replacements. This work shall 
include the following: 

i. During the field visit for MCC #2 and MCC #3 inspection, Contractors Field 
Service Engineer shall work with the CHPRC facility engineers to evaluate other 
WESF electrical panels and equipment, to determine if any additional 
replacements are recommended. 

ii.  Contractor shall develop the technical specification for the additional 
recommended replacements, and provide to CHPRC facility engineering for 

information. 

iii.  Provide cost and delivery quotation to CHPRC for the supply of the additional 

replacement materials that Contractor recommends. 

c. CHPRC shall evaluate Contractor cost and delivery quotations provided above. If 

acceptable, CHPRC will separately order materials for replacement of the MCC #2 and 
MCC #3 buckets. Any additional replacements recommended by Contractor will likewise 
be evaluated by CHPRC, and if agreed and acceptable then those materials will also be 
ordered separately by CHPRC. 

d. Upon receipt of \materials ordered as described above, CHPRC will determine the 
schedule for installing in the WESF facility, and will coordinate with Contractor so that 

Field Service Engineer(s) can be on site to support the installation and related work. 

e. Contractor will dispatch Field Service Engineer to the WESF facility, to support 

installation of replacement MCC #2 and MCC #3 buckets, as well as installation of any 
other materials procured. Contractor will also provide any troubleshooting assistance that 
may be necessary during installation. 

f. Contractor will provide a list of recommended spare parts and maintenance activities for 
the MCC buckets and other WESF facility electrical components that are evaluated 
during Contractor site visits. 

g. Note that any photos taken during WESF facility visits will require review and approval 
before they can be released to Contractor. 

h. Any documents provided by Contractor should be sent via email to the CHPRC Contract 
Specialist and BTR identified in 3.3 below. 

3.1 Special Requirements 

Contractor shall perform scope in accordance with this SOW and as supplemented by each 
individual Contract Release to this SOW, if applicable. 
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3.2 Acceptance Criteria 

Work products and services provided shall meet all applicable CHPRC procedures for control 
and review of work products and pertinent regulatory requirements, as required by this contract 
and incorporated provisions. 

3.3 Organizational Interfaces  

The Contractor shall interface with various CHPRC organizations through the CHPRC Contract 
Specialist (or designee), BTR and technical personnel, as required. These interfaces are: 

a. Contract Specialist – Shelby Chubb (shelby_r_chubb@rl.gov) 

b. BTR – Stephen Koegler (stephen_k_koegler@rl.gov) 

c. Technical Authority – Bill Zeithaml (William_J_Zeithaml@rl.gov) 

d. Field Work Supervisor – Juan Duarte (juan_duarte_salinas@rl.gov) 

3.4 Work Not Included 

Any work not described in this SOW is not included. 

3.5 Buyer Furnished Materials and Equipment 

The CHPRC will furnish the following materials, equipment and facilities at no cost to the 
Contractor for use in performing this work scope: 

a. None 

3.6 Site Conditions and Known Hazards  

As required to support work, the Contractor shall attend meetings and tours/walk-downs at the 
WESF facility and in office areas around WESF.  

All Contractor tours / walk-downs shall be approved in advance by the BTR and performed with 
a CHPRC escort with assistance from Radiological Control as required. Planning for each tour / 
walk-down shall be performed consistent with CHPRC procedures. In general, site facility tours 
are expected to have low radiological risk. The primary hazards to participants are expected to be 

slips, trips and falls, and struck against, struck by, caught in or between hazards. For outdoor 
walk-downs, hazards may also include tick, snake and insect bites, and sun/heat/hydration 
concerns. Inspection work will require Lock out/Tag Out training. Specific site conditions and 
known hazards will be communicated by the BTR or designee prior to the walk-downs or 

inspections. 
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3.7 Site Coordination Requirements 

The Contractor shall coordinate any on-Site activities in advance with the CHPRC BTR. The 
Contractor shall make contact with the BTR or designee when arriving at the facility site.  
Contractor personnel shall ensure they have received the necessary orientations, safety briefings, 

and related training prior to touring the site / facility.  

4.0 TECHNICAL REQUIREMENTS 

Contractor will perform in accordance with the terms and conditions of this contract, CHPRC 
internal policies and procedures, and quality assurance provisions, including safety programs, 

laws, orders, permits, rules, confidentiality of information and intellectual property safeguards. 

4.1 Work Location / Access Requirements (if applicable) 

a. Training Location: VIVID Learning Center and HAMMER Training Center 

b. Work Location: Hanford 200E, Building 225B-DG-1 

5.0 PERSONNEL REQUIREMENTS 

5.1 Training and Qualification 

The Contractor is expected to provide appropriately trained and qualified staff to perform the 
type of work specified. Contractor personnel must display and maintain the necessary expertise, 
understanding of applicable industry standards, qualification and certification requirements to 
perform the assigned work. 

Hanford Site-specific general training requirements to safely perform this work are identified 
below. Training shall be completed prior to performing the work and satisfactory completion of 

this training shall be documented. 

The following types of training/qualifications are required. 

a. Hanford General Employee Training (HGET) – computer based training (CBT) that must 
be completed in Richland, WA 

b. CHPRC General Employee Training (CGET), CBT that must be completed in Richland, 
WA 

c. Facility specific CBT’s for working at WESF, that must be completed in Richland, WA 

d. Lockout/Tagout Authorized Worker – classroom training (00313I, 8 hrs) that must be 
completed at the Hammer facility in Richland, WA 

The required training will be documented in a written training plan that will be provided by the 
BTR in advance of site work, and shall be completed prior to work and verified by the BTR. The 
training will be scheduled by the BTR and will be provided to the contractor personnel by 

CHPRC. 
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5.2 Security and Badging Requirements  

For any on-site work, see Special Provisions – On-Site Services SP-5 for details.  

a. The Contractor shall wear a CHPRC-issued security badge identifying himself/herself. A 
minimum of two working days advance notice is needed for site badging.  

b. Contractor employees will be required to submit to vehicle searches and not personally 
carry or transport certain prohibited articles. 

5.3 Site Access and Work Hours 

Work will be done on a 4 x 10 schedule, Monday through Thursday. The standard workday shall 

generally consist of ten (10) hours of work between 6:00 AM and 4:30 PM, with one-half hour 
designated as an unpaid period for lunch. Work does not generally take place on Fridays. If 
schedule alternative is required, BTR will communicate to contractor. 

It is expected that Contractor will be on-site for approximately three to five days as follows: 

a. 1 – 1.5 days for Badging and Training 

b. 1 – 3 day(s) for initial inspection visit, and for support during installation, startup, and to 

provide training 

6.0 ENVIRONMENTAL, SAFETY, HEALTH, AND QUALITY REQUIREMENTS 

The Contractor shall perform work safely, in a manner that ensures adequate protection for 
employees, the public, and the environment, and shall be accountable for the safe performance of 

work. The Contractor shall comply with, and assist CHPRC in complying with Environmental, 
Safety, Health, and Quality (ESH&Q) requirements of all applicable laws, regulations and 
directives.  

Materials supplied or purchased for use in performance of this contract, to the maximum extent 
practical, shall be environmentally preferred as described in 40 CFR 247 and including Biobased 
products as designated by the USDA . www.biopreferred.gov  

The following project-specific ESH&Q requirements are applicable to this scope of work in 
addition to the requirements identified in the contract General Provisions  and, when work is 

being conducted on site, the additional ESH&Q requirements in SP-5 Special Provisions – On-
Site Services. 

6.1 Quality Assurance and Control 

Contractor shall be responsible for performing quality workmanship and shall conduct the 

quality control measures necessary to ensure work conforms to requirements above. This work is 
being performed as a General Service and Quality Level 0. At a minimum, Contractor shall self-
check all work for completeness and accuracy. 

http://www.biopreferred.gov/
http://chprc.hanford.gov/page.cfm/ContractProvisions
http://chprc.hanford.gov/page.cfm/ContractProvisions
http://chprc.hanford.gov/page.cfm/ContractProvisions
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All documentation and equipment modifications associated with this work scope will be 
controlled using the CHPRC Quality Assurance Program. All equipment modifications, testing 
and operation will be conducted under the direct supervision of a Field Work Supervisor.  

7.0 MEETINGS 

7.1 Meetings  

After contract award, the Contractor shall participate in meetings as determined by the BTR. 

Other on-site meetings will include pre-job briefings to be held each morning while the 
contractor is on-site. 

7.2 Submittals 

The following submittals are required from Contractor: 

a. Dates that the contractor will be available to perform the initial site visit (3.0.a.i above), 
to be included as a part of Contractor’s proposal.  

b. Contractor’s technical specification, and cost and delivery quotation, for replacement of 
MCC #2 and MCC#3 buckets (3.0.a.iii, and 3.0.a.iv. above). 

c. Contractor’s technical specification, and cost and delivery quotation, for any additional 
recommended replacements (3.0.b.ii, and 3.0.b.iii. above). 

d. Contractors listing of recommended spare parts and maintenance activities (3.0.f above). 

8.0 DELIVERABLES, PROJECT CONTROLS, MILESTONES, AND 

PERFORMANCE SCHEDULE REQUIREMENTS 

The Contractor shall provide administrative and technical support within their Knowledge, 
Skills, and Abilities. Deliverables include completion of actions described in Sections 3.0, 3.1 
and 7.2 above. 

 


